

**Preparation of Comprehensive Shoreline Development Plan and Pre-Feasibility Assessment for  
Chennai Shoreline Renourishment and Revitalization Projects for Chennai**

**CORRIGENDUM for the RFP**

Sl.No.	Reference	Existing RFP Condition	Revised RFP Condition																																																																
1.	Section 8. Conditions of Contract and Contract Forms  III. Special Conditions of Contract  Clause 41.2: The Payment Schedule Pg. 123	<p><b>The payment schedule:</b></p> <p><i>[Payment of installments shall be linked to the deliverables specified in the Terms of Reference in Appendix A]</i></p> <table border="1" data-bbox="473 607 1171 1377"> <thead> <tr> <th>S. No.</th> <th>Deliverable</th> <th>Timeline ('T' - date of issue of work order)</th> <th>Payment % of Total Fee*</th> <th>Cumulative % of Total Fee</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Inception Report with assessment of various studies, Government programs., etc</td> <td>T+6 Weeks</td> <td>15%</td> <td>15%</td> </tr> <tr> <td>2.</td> <td>Submission of Interim Report – Identifying potential Development nodes and its acceptance</td> <td>T+12 Weeks</td> <td>20%</td> <td>35%</td> </tr> <tr> <td>3.</td> <td>Submission of Conceptual Master plan and its acceptance</td> <td>T+20 Weeks</td> <td>25%</td> <td>60%</td> </tr> <tr> <td>4.</td> <td>Submission of Final Report and its acceptance,</td> <td>T + 24 weeks</td> <td>40%</td> <td>100%</td> </tr> </tbody> </table>	S. No.	Deliverable	Timeline ('T' - date of issue of work order)	Payment % of Total Fee*	Cumulative % of Total Fee	1.	Inception Report with assessment of various studies, Government programs., etc	T+6 Weeks	15%	15%	2.	Submission of Interim Report – Identifying potential Development nodes and its acceptance	T+12 Weeks	20%	35%	3.	Submission of Conceptual Master plan and its acceptance	T+20 Weeks	25%	60%	4.	Submission of Final Report and its acceptance,	T + 24 weeks	40%	100%	<p><b>The payment schedule:</b></p> <table border="1" data-bbox="1198 493 2583 1456"> <thead> <tr> <th>S. No.</th> <th>Deliverable</th> <th>Remarks</th> <th>Timeline ('T' - date of issue of work order)</th> <th>Payment (% of total cost)</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Inception Report</td> <td>Should include updated approach and methodology, workplan, staffing schedule and schedule of deliverables. Indicative influence area may be shared.</td> <td>T+0.5 months</td> <td>5%</td> </tr> <tr> <td>2.</td> <td>Shoreline Inventory, Influence Area Delineation and List of Major Projects</td> <td>Complete shoreline inventory as per ToR and identification of gaps where available information is not available. List of all major development projects as per ToR. Influence area of the CSDP to be finalized. Both deliverables need to include geo-referenced (presented spatially)</td> <td>T+1.5 months</td> <td>10%</td> </tr> <tr> <td>3.</td> <td>Interim Report 1 – Synthesis Review and Benchmarking Study</td> <td>Presentation of key findings and learnings from the synthesis review of areas identified in ToR. Preparation of an 'outline' benchmark based on synthesis study learning against which a results / monitoring framework for CSDP to be developed.</td> <td>T+2.5 months</td> <td>10%</td> </tr> <tr> <td>4.</td> <td>Interim Report 2 – Principles, Goals and Policies for CSDP</td> <td>CSDP policies (overarching). CSDP goals (to achieve policies). CSDP objectives (to achieve goals).</td> <td>T+3.5 months</td> <td>10%</td> </tr> <tr> <td>5.</td> <td>Interim Report 3 – Detailed Assessments</td> <td>Report presenting detailed assessments carried out capturing key takeaways that need to inform the preparation of the CSDP.</td> <td>T+5 months</td> <td>10%</td> </tr> <tr> <td>6.</td> <td>Structure (Concept) Plan and Development Nodes</td> <td>Spatial Structure Plan and report with conceptual approach to the CSDP. Character zones identification. Development Nodes identification and ranking of development nodes identifying ten priority development nodes for pre-feasibility assessment</td> <td>T+6.5 months</td> <td>15%</td> </tr> </tbody> </table>					S. No.	Deliverable	Remarks	Timeline ('T' - date of issue of work order)	Payment (% of total cost)	1.	Inception Report	Should include updated approach and methodology, workplan, staffing schedule and schedule of deliverables. Indicative influence area may be shared.	T+0.5 months	5%	2.	Shoreline Inventory, Influence Area Delineation and List of Major Projects	Complete shoreline inventory as per ToR and identification of gaps where available information is not available. List of all major development projects as per ToR. Influence area of the CSDP to be finalized. Both deliverables need to include geo-referenced (presented spatially)	T+1.5 months	10%	3.	Interim Report 1 – Synthesis Review and Benchmarking Study	Presentation of key findings and learnings from the synthesis review of areas identified in ToR. Preparation of an 'outline' benchmark based on synthesis study learning against which a results / monitoring framework for CSDP to be developed.	T+2.5 months	10%	4.	Interim Report 2 – Principles, Goals and Policies for CSDP	CSDP policies (overarching). CSDP goals (to achieve policies). CSDP objectives (to achieve goals).	T+3.5 months	10%	5.	Interim Report 3 – Detailed Assessments	Report presenting detailed assessments carried out capturing key takeaways that need to inform the preparation of the CSDP.	T+5 months	10%	6.	Structure (Concept) Plan and Development Nodes	Spatial Structure Plan and report with conceptual approach to the CSDP. Character zones identification. Development Nodes identification and ranking of development nodes identifying ten priority development nodes for pre-feasibility assessment	T+6.5 months	15%
S. No.	Deliverable	Timeline ('T' - date of issue of work order)	Payment % of Total Fee*	Cumulative % of Total Fee																																																															
1.	Inception Report with assessment of various studies, Government programs., etc	T+6 Weeks	15%	15%																																																															
2.	Submission of Interim Report – Identifying potential Development nodes and its acceptance	T+12 Weeks	20%	35%																																																															
3.	Submission of Conceptual Master plan and its acceptance	T+20 Weeks	25%	60%																																																															
4.	Submission of Final Report and its acceptance,	T + 24 weeks	40%	100%																																																															
S. No.	Deliverable	Remarks	Timeline ('T' - date of issue of work order)	Payment (% of total cost)																																																															
1.	Inception Report	Should include updated approach and methodology, workplan, staffing schedule and schedule of deliverables. Indicative influence area may be shared.	T+0.5 months	5%																																																															
2.	Shoreline Inventory, Influence Area Delineation and List of Major Projects	Complete shoreline inventory as per ToR and identification of gaps where available information is not available. List of all major development projects as per ToR. Influence area of the CSDP to be finalized. Both deliverables need to include geo-referenced (presented spatially)	T+1.5 months	10%																																																															
3.	Interim Report 1 – Synthesis Review and Benchmarking Study	Presentation of key findings and learnings from the synthesis review of areas identified in ToR. Preparation of an 'outline' benchmark based on synthesis study learning against which a results / monitoring framework for CSDP to be developed.	T+2.5 months	10%																																																															
4.	Interim Report 2 – Principles, Goals and Policies for CSDP	CSDP policies (overarching). CSDP goals (to achieve policies). CSDP objectives (to achieve goals).	T+3.5 months	10%																																																															
5.	Interim Report 3 – Detailed Assessments	Report presenting detailed assessments carried out capturing key takeaways that need to inform the preparation of the CSDP.	T+5 months	10%																																																															
6.	Structure (Concept) Plan and Development Nodes	Spatial Structure Plan and report with conceptual approach to the CSDP. Character zones identification. Development Nodes identification and ranking of development nodes identifying ten priority development nodes for pre-feasibility assessment	T+6.5 months	15%																																																															

			7.	Comprehensive Shoreline Development Plan	Draft and final spatial CSDP along with CSDP report including institutional architecture, costs, environment and social management strategy (including strategic management plan)	T + 8.5 months	20%		
			8.	Pre-feasibility assessments (x10) and Area Development Plans	Pre-feasibility assessment of ten priority nodes along with spatial Area Development (Zonal) Plan of preferred option	T+9.5 month	15%		
			9.	Project Completion Report	Key outputs, gaps and next steps to be addressed by CMDA for effective implementation of the CSDP and the Area Development Plans. ToR for feasibility studies.	T+10 month	5%		
2.	Section 2. Instructions to Consultants E. Data Sheet of RFP Clause 13.1	Clarifications may be requested no later than 7 ( <i>seven</i> ) days prior to the submission deadline.	<b>Clarifications may be requested no later than 15 (fifteen) days prior to submission deadline.</b>						

Sd/-  
Member Secretary,  
CMDA