

CORRIGENDUM

The **Corrigendum** on the Request for Proposal for **CONSULTING SERVICES FOR PREPARATION OF DPR FOR MANAGEMENT STRATEGIES AND IMPLEMENTATION PLAN FOR OPTIMUM UTILIZATION OF SPACE/LAND OF EXISTING BUS DEPOTS WITHIN CHENNAI METROPOLITAN AREA** advertised on 12.10.2017 is as follows:

Sl. No.	Clause of RFP	Could be read as										
1.	Letter of Invitation Clause-6.3 – “First bullet point under break up of costs and fees as follows”	“Preparing of Management Strategies and Implementation Plan for optimum utilization of space/land underneath the grade-separators/road over bridges/flyovers within Chennai Metropolitan Area for integrating with the existing traffic & transportation system.” <i>could be read as</i> “Preparation of Detailed Project Report (DPR) on Management Strategies and Implementation Plan for Optimum Utilization of Land by reviewing the General Principles of Developing and Evaluating Functional Layouts of the Existing Bus Depots / Bus Stand and Evolving Physical Design to Create an environment suitable for processing passengers and circulation requirement within the interface and exploring the possibility of commercial exploitation for sustainable maintenance within Chennai Metropolitan Area (CMA) for Chennai Metropolitan Development Authority (CMDA)”										
2.	ToR Annexure-I Clause-12 - “Project Team of the Consultant – Project Leader – expected qualification and experience”	“Masters Degree in Traffic & Transportation Planning with minimum 15 years experience in Investigation for Planning and Construction of bridges, with exposure to bridge architecture.” <i>could be read as</i> “Masters Degree in Traffic and Transportation Planning with minimum 15 years experience in Comprehensive Transport Planning studies, Multi-modal Integration studies, Public Transportation studies, Preparation of Area Traffic management plans, Traffic Impact Studies and familiar with transport modelling software.”										
3.	ToR Annexure-I Clause-10 – Schedule of Completion of Report and Payment – Schedule of completion of Task	<p style="text-align: center;"><u>“SCHEDULE OF COMPLETION OF TASK</u></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: left;">STAGES</th> <th></th> </tr> </thead> <tbody> <tr> <td>STAGE- I</td> <td>15 Days from the date of Entrustment</td> </tr> <tr> <td>STAGE- II</td> <td>75 Days from the date of entrustment</td> </tr> <tr> <td>STAGE –III</td> <td>100 Days from the date of Entrustment</td> </tr> <tr> <td>STAGE –IV</td> <td>120 days from the date of entrustment</td> </tr> </tbody> </table>	STAGES		STAGE- I	15 Days from the date of Entrustment	STAGE- II	75 Days from the date of entrustment	STAGE –III	100 Days from the date of Entrustment	STAGE –IV	120 days from the date of entrustment
STAGES												
STAGE- I	15 Days from the date of Entrustment											
STAGE- II	75 Days from the date of entrustment											
STAGE –III	100 Days from the date of Entrustment											
STAGE –IV	120 days from the date of entrustment											

		<p><u>could be read as</u></p> <table border="1" data-bbox="587 257 1412 600"> <tr> <td data-bbox="587 257 986 297">STAGES</td> <td data-bbox="986 257 1412 297"></td> </tr> <tr> <td data-bbox="587 297 986 371">STAGE- I</td> <td data-bbox="986 297 1412 371">20 Days from the date of Entrustment</td> </tr> <tr> <td data-bbox="587 371 986 448">STAGE- II</td> <td data-bbox="986 371 1412 448">80 Days from the date of entrustment</td> </tr> <tr> <td data-bbox="587 448 986 521">STAGE –III</td> <td data-bbox="986 448 1412 521">105 Days from the date of Entrustment</td> </tr> <tr> <td data-bbox="587 521 986 595">STAGE –IV</td> <td data-bbox="986 521 1412 595">125 days from the date of entrustment</td> </tr> </table>	STAGES		STAGE- I	20 Days from the date of Entrustment	STAGE- II	80 Days from the date of entrustment	STAGE –III	105 Days from the date of Entrustment	STAGE –IV	125 days from the date of entrustment
STAGES												
STAGE- I	20 Days from the date of Entrustment											
STAGE- II	80 Days from the date of entrustment											
STAGE –III	105 Days from the date of Entrustment											
STAGE –IV	125 days from the date of entrustment											
4.	Annexure-3 – Item No.11	<p>“All final plans, drawings, specifications, designs, reports and other documents or software submitted by the [Name of Consultants] in the performance of the Services shall become and remain the property of the Client. The Consultants may retain a copy of such documents but shall not use them for purposes unrelated to this Contract without the prior written approval of the Client.” <u>could be read as</u> “All final plans, drawings, specifications, designs, reports and other documents or softcopy submitted by the [Name of Consultants] in the performance of the Services shall become and remain the property of the Client. The Consultants may retain a copy of such documents but shall not use them for purposes unrelated to this Contract without the prior written approval of the Client.”</p>										