

**Third Tamil Nadu Urban Development Project (TNUDP-III) : Costing of Chennai
Urban Transport Sub-component**

(a) Highways Department Costing

(Rs. in crores)

S.No.	Name of the Sub-project	Cost			
		Goods	Studies / TA / Op costs	Civil works (including escalation, contingency, etc.)	LA + R& Shifting Utilities
1	Widening and strengthening of Ariyalur - Vilangadupakkam Road, km 0/0 - 6/4 (two lane)			14.08	
2	Widening and Strengthening of Madharvedu road, km 0/0-1/6 (two lane)			4.14	
3	Widening and Strengthening of Minjur – Kattur – Thirupalaivanam Road km 0/0 – 17/4 (two lane)			47.91	
4	Widening and Strengthening of Taramani link road km 0/0-3/650 (6 lane)			35.44	
5	Widening and strengthening Koladi Road, km 0/0 – 7/0 (two lane)			22.69	
	Sub-Total			124.26	
6	Project Management Consultancy		3		
7	Highways PIU		11		
8	Highway Studies		6		
9	Highway Research station	30			
	Grand Total				

(b) CMDA Costing

(Rs. in crores)

S. No.	CMDA	Goods / Works	Studies / TA / Op Costs	Total	Bank Funding
1	Traffic Police sub-component	15.60		15.60	15.60
2	CTS Study		1.62	1.62	1.62
3	CMDA PMU		2.73	2.73	2.73
	Grand Total	15.6	4.35	19.95	19.95

¹ The total of 142.07 has been rounded to 145